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AMENDMENTS TO THE SOLICITATION

1. Section B clause B.1, FIXED RATES FOR SERVICES--TIME AND MATERIALS OR
LABOR HOUR CONTRACT (EP 52.216-130) (APR 1984),is hereby modified.  The text
is as follows:

The following fixed rates shall apply for payment purposes for the duration of
the contract.

(a)  Fixed labor rates apply to all individuals employed under this
contract.  Fixed equipment rates apply to all equipment items listed in the
Schedule.  Fixed rates for labor and equipment items apply whether supplied by
the prime contractor, team subcontractors, third-party subcontractors, or
short-term lease/rental agreement.

(b)(1)  If the Government requires and the Contractor provides an
equipment item for which a fixed rate has not been established, a fixed rate
shall be negotiated on a site-by-site basis, retroactive to the date the
equipment category was first utilized on site.

(2)  If the Government requires and the Contractor provides labor
categories for which a fixed rate has not been established, a fixed rate shall
be negotiated on a site-by-site basis, retroactive to the date the labor
category was first utilized on site.

(c)(1)  The rate or rates set forth above cover all expenses, including
reports preparation, clerical support, salaries, all indirect costs such as
overhead, general and administrative expenses and profit.  The labor rates
shall include any premiums, if applicable, for all levels of personal
protection and/or hazardous duty pay, and non-consumable personal protective
equipment (reference Section C, Clause C-4, PERSONAL PROTECTIVE EQUIPMENT)
valued at $1,000.00 or less.

(2)  The Contractor shall only invoice for the time of personnel
whose services are applied directly to the work called for in the individual
Task Order and accepted by the Federal On-Scene Coordinator (FOSC).

(d) Establishment of Fixed Rates for Thirty-Six (36) Month Period

(1)  Personnel

             RCMS                 Estimated Direct    Fixed    
 CLIN Number      Description        Labor Hours    Hourly Rate    Total

 0001       1-05-01     Junior Response Manager
 0001AA                 Straight Time         3,000      ________   ________
 0001AB                 Overtime                505        ________   ________

 0002       1-05-02 Senior Response Manager
 0002AA             Straight Time         3,000      ________   ________
 0002AB      Overtime                505        ________   ________
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 0003       1-10-01 Foreman
 0003AA                 Straight Time         2,750        ________   ________
 0003AB                 Overtime                475        ________   ________

 0004       2-03-01 Clean-Up Technician
 0004AA                 Straight Time         7,380        ________   ________
 0004AB                 Overtime              1,845        ________   ________

 0005       2-05-01 Equipment Operator
 0005AA                 Straight Time         4,025      ________   ________
 0005AB                 Overtime                710      ________   ________

 0006       2-13-01 Field Cost Administrator
 0006AA                 Straight Time     4,025      ________   ________
 0006AB                 Overtime                685      ________   ________

 0007       2-20-01 Truck Driver
 0007AA                 Straight Time           375      ________   ________
 0007AB                 Overtime                 65      ________   ________

 0008       2-30-01 Laborer/Non 40 Hr
 0008AA                 Straight Time         325      ________   ________
 0008AB                 Overtime                 65      ________   ________

 0009       3-08-01 Construction Inspector
 0009AA                 Straight Time       125      ________   ________

 0010       3-10-01 Electrician
 0010AA                 Straight Time            65      ________   ________
 0010AB                 Overtime                 25      ________   ________

 0011       4-01-01 Chemist, Organic
 0011AA            Straight Time           610      ________   ________
 0011AB      Overtime                100      ________   ________

 0012       4-08-01 Computer Operator
 0012AA                 Straight Time  35      ________   ________
 0012AB                 Overtime                 15      ________   ________

 0013       4-25-01 Hydrogeologist
 0013AA                 Straight Time            80      ________   ________
 0013AB                 Overtime                 25      ________   ________

 0014       4-30-01 Ind Hygienist/Site Safety Inspector
 0014AA                 Straight Time           135      ________   ________
 0014AB                 Overtime                 15      ________   ________

 0015       4-45-01 Radiation Specialist
 0015AA                 Straight Time            75      ________   ________
 0015AB                 Overtime                 25      ________   ________

 0016       4-50-01 Site Safety
 0016AA                 Straight Time           225        ________   ________
 0016AB                 Overtime                 50      ________   ________
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 0017       4-55-01 Diver Supervisor
 0017AA                 Straight Time            65        ________   ________
 0017AB                 Overtime                 45      ________   ________

 0018       4-56-01 Diver Tender
 0018AA                 Straight Time            65      ________   ________
 0018AB                 Overtime                 45        ________   ________

 0019       4-57-01 Diver 
Sub CLINS are Straight Time per State in Region 5

 0019AA                 Straight Time/MN        20.83      ________    _______ 
 0019AB Straight Time/IN 20.83      ________   _______
 0019AC Straight Time/OH        20.83      ________   ________
 0019AD             Straight Time/IL        20.83      ________   ________
 0019AE                 Straight Time/MI        20.83      ________   ________
 0019AF                 Straight Time/WI        20.83      ________   ________

 0020                   Diver Overtime
Sub CLINS are Overtime per State in Region 5

 0020AA                 Overtime/MN        12.50      ________    _______ 
 0020AB Overtime/IN  12.50      ________   _______
 0020AC Overtime/OH        12.50      ________  ________
 0020AD             Overtime/IL              12.50     ________   ________
 0020AE                 Overtime/MI     12.50     ________   ________
 0020AF                 Overtime/WI      12.50     ________   ________
 
 0021       5-20-01 T&D Coordinator 
 0021AA                 Straight Time           750      ________   ________

Labor Subtotal (Total of CLINs 0001 through 0021AA)           ________
           Total

(2)  Equipment

             RCMS                                     Fixed    
 CLIN Number      Description           Days        Daily Rate    Total

 0022       1-01-10 Truck-Boom-2 Ton        36      ________   ________
 0023       1-03-10 Truck-Box-1 ton          18      ________    _______ 
 0024       1-03-20 Truck-Box-2 ton          18      ________   ________
 0025       1-09-10 Truck-Car-Passenger  90      ________   ________
 0026       1-15-10 Truck-Dump
                        Articulated, CAT D30D    45      ________   ________

 0027       1-15-42 Truck-Dump
                        Fixed box 10/20 yds  15      ________   ________

 0028       1-36-10 Truck-Pickup
                        2 wheel drive           300      ________   ________

 0029       1-36-20 Truck-Pickup
                        4 wheel drive           180      ________   ________
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 0030       1-39-20 Truck, Emergency Resp    45      ________   ________

(Small Box Truck equipped
with personnel safety
(Level B and C) and
Communications equipment,
air monitoring equipment,
barrel cart, empty drums and
overpacks, sorbants, pumps
and hoses, and other
Spill response equipment)

 0031       1-42-10 Truck
                        Road Tractor             35      ________   ________

 0032       1-45-10 Truck-Stake bed-1 ton    45      ________   ________
 0033       1-45-20 Truck-Stake bed-2 ton    90      ________   ________

 0034       1-51-38 Truck-Vacuum
                        3800 gallons/Dump        36      ________   ________

 0035       1-54-30 Truck-Passenger Van      90      ________   ________
 0036       2-20-20 Trailer-Decon 8x20      110      ________   ________

 0037       2-20-40 Trailer-Decon 
                        With Showers 8x30        45      ________   ________

 0038       2-20-41 Trailer-Decon
                        Without Showers 8x30    135      ________   ________

 0039       2-45-10 Trailer-Lowboy-9 ton     15      ________   ________
 0040       2-45-20 Trailer-Lowboy-20 ton    25      ________   ________
 0041       2-45-30 Trailer-Lowboy-30 ton    15      ________   ________
 0042       2-45-50 Trailer-Lowboy-50 ton    25      ________   ________

 0043       2-67-10 Trailer-Skid Unit
            Vacuum/1500 gal          25      ________   ________

 0044       2-70-10 Trailer-Storage
                        Approx. 20 ft.           35      ________   ________

 0045       2-70-20 Trailer-Storage
                        Approx. 40 ft.           70      ________   ________

 0046       3-00-22 Heavy Equipment-Attachment
                        Grappler Demolition,

Hydraulic claw mounts on
Excavator       18      ________   ________

 0047       3-00-26 Heavy Equipment-Attachment
                        Grappler Drum/Hydraulic  35      ________   ________

 0048       3-00-35 Heavy Equipment-Attachment
                        HoRam-Hydraulic          15      ________   ________
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 0049       3-01-10 Heavy Equipment
                        Backhoe-CASE 580        100      ________   ________

 0050       3-01-20 Heavy Equipment
                        Backhoe-CAT 436/438/426  18      ________   ________

 0051       3-01-30 Heavy Equipment
                        Backhoe-Extendahoe       18      ________   ________

 0052       3-10-10 Heavy Equipment
                        Bulldozer-CAT D3C        35      ________   ________

 0053       3-10-40 Heavy Equipment
                        Bulldozer-CAT D6H        18      ________   ________

 0054       3-10-60 Heavy Equipment
                        Bulldozer-CAT D8         18      ________   ________

 0055       3-15-10 Heavy Equipment-Compactor
                        CAT 815 (Sheepsfoot)     15      ________   ________

 0056       3-15-15 Heavy Equipment-Compactor
                        CAT-CS 323C Roller
                        (Vibratory)              15      ________   ________

 0057       3-15-20 Heavy Equipment-Compactor
                        CAT-CS 433C Roller
                        (Vibratory)              15      ________   ________

 0058       3-15-30 Heavy Equipment-Compactor
                        Sheepsfoot Attachment,   

Dozer tag-along  15      ________   ________

 0059       3-27-10 Heavy Equipment
                        Drum-Crusher, Hydraulic

Single drum capacity       15      ________   ________

 0060       3-30-33 Heavy Equipment-Excavator
                        Gradall/Wheeled, Mid-sized

Wheeled excavators         10      ________   ________
 
 0061       3-30-40 Heavy Equipment-Excavator  
                        CAT 205LC/312            45      ________   ________

 0062       3-30-55 Heavy Equipment-Excavator
                        CAT 215C/315            135      ________   ________

 0063       3-30-56 Heavy Equipment-Excavator
                        CAT EL180/320L/     
                        Long Reach               90      ________   ________

 0064       3-30-65 Heavy Equipment-Excavator
                        CAT 225B LC/320          90      ________   ________



PR-R5-98-10038/0001

Page 7 of 37

 0065       3-35-14 Heavy Equipment
                        Forklift-Telescopic

Rough terrain, minimum
Lifting capacity of
5,000 pounds       15      ________   ________

 0066       3-55-30 Heavy Equipment-Loader
                        Track-CAT 943/
                        939-1.5 cyd              30      ________   ________

 0067       3-55-40 Heavy Equipment-Loader
                        Track-CAT 951/953/
                        955-2cyd                 135      ________   ________

 0068       3-55-60 Heavy Equipment-Loader
                        Track-CAT 973-3 cyd      45      ________   ________

 0069       3-60-40 Heavy Equipment-Loader
                        Wheel-CAT 936E/
                        938-2.5 cyd              45      ________   ________

 0070       3-60-50 Heavy Equipment-Loader
                        Wheel-CAT 950E-3.5 cyd   65      ________   ________

 0071       3-65-10 Heavy Equipment
                        Scraper Self Loader,

CAT 615 or equivalent    25      ________   ________

 0072       3-65-20 Heavy Equipment-Scraper
Non-self loading, requires
Dozer assistance  35      ________   ________

 0073       3-70-10 Heavy Equipment-Shears
                        Boom attachment/small,

LaBounty 110 or
Equivalent        18      ________   ________

 0074       3-70-12 Heavy Equipment-Shears
                        Boom attachment/large,

LaBounty 116 or
Equivalent        18      ________   ________

 0075       3-95-10 Heavy Equipment-Uni Loader
                        with bucket, Bobcat 633

Or equivalent            45      ________   ________
 
 0076       3-95-25 Heavy Equipment-Uni Loader
                        Forks attachment         25      ________   ________

 0077       3-95-35 Heavy Equipment-Uni Loader                             
                  Barrel grappler
                        attachment               18      ________   ________
 
 0078       4-06-35 Laboratory Analyzer
                        Hazcat System w/o fume

Hood               15      ________   ________
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 0079       4-49-20 Laboratory-Fume 
                        Hood-Vented               15      ________   ________

 0080       5-01-12 Safety-Meter/Monitor
                        Explosion/Oxygen 
                        (digital)                 18      ________   ________

 0081       5-01-20 Safety-Meter/Monitor
                        Hnu (PID) (digital)       18      ________   ________

 0082       5-01-25 Safety-Meter/Monitor
                        OVA (FID) (digital)       18      ________   ________

 0083       5-01-32 Safety-Meter/Monitor
                        Alpha Meter, Ludlum       15      ________   ________

 0084       5-01-33 Safety-Meter/Monitor
                        Beta Gamma Meter, Ludlum  15      ________   ________

 0085       5-01-40 Safety-Meter/Monitor
                        Aerosol/Miniram           15      ________   ________

 0086       5-01-41 Safety-Meter/Monitor
                        Aerosol/Ram               15      ________   ________

 0087       5-05-40 Safety-PPE-Level A/Suit   24      ________   ________

 0088       5-05-51 Safety-PPE-Level B
                        SCBA/Low Pres            135      ________   ________

 0089       5-15-10 Safety-Radio-Handheld    135      ________   ________

 0090       5-15-20 Safety-Radio-
                        Portable Base             18      ________   ________

 0091       6-39-30 Treatment Pool
                        10,000 gallons            30      ________   ________

 0092       6-39-45 Treatment Pool
                        20,000 gallons            30      ________   ________

 0093       6-39-50 Treatment Pool
                        50,000 gallons            18      ________   ________

 0094       7-01-10 Field Equipment-
                        Air Blower
                        Portable/300 CFM         15      ________   ________

 0095       7-01-12 Field Equipment-Air 
                        Blower Portable/
                        3000 CFM                  15      ________   ________

 0096       7-15-20 Field Equipment
                        Boat-14/16 ft             25      ________   ________
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 0097       7-15-30 Field Equipment
                        Boat-21 ft                35      ________   ________

 0098       7-15-35 Field Equipment
                        Boat-26-30 ft             25      ________   ________

 0099       7-15-42 Field Equipment
                        Boat Motor 10 to 50 HP    25      ________   ________

 0100       7-15-43 Field Equipment
                        Boat Motor > 50 HP        35      ________   ________

 0101       7-15-45 Field Equipment
                        Boat Motor > 100 HP       25      ________   ________

 0102       7-21-10 Field Equipment
                        Compressor/Air-185 CFM    18      ________   ________

 0103       7-21-20 Field Equipment
                        Compressor/Air>200 CFM    10      ________   ________

 0104       7-23-20 Field Equipment
                        Computer-Portable PC     450      ________   ________

 0105       7-23-25 Field Equipment
                        Computer CAD              18       ________   ________

 0106       7-33-10 Field Equipment
                        Cutting Torch             15      ________   ________

 0107       7-36-05 Field Equipment
                        Diving Scuba              30      ________   ________

 0108       7-36-10 Field Equipment
                        Diving Hard Hat Shallow   30      ________   ________

 0109       7-51-05 Field Equipment
                        Generator-5 KW            65      ________   ________

 0110       7-51-40 Field Equipment
                        Generator-50 KW           65      ________   ________

 0111       7-51-55 Field Equipment
                        Generator-150 KW          15      ________   ________

 0112       7-51-60 Field Equipment
                        Generator-350 KW          10      ________   ________
 
 0113       7-55-11 Field Equipment
                        Hose-Discharge/2"

50' Section         18      ________   ________

 0114       7-55-12 Field Equipment
                        Hose-Discharge/3" 

50' Section        18      ________   ________ 
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 0115       7-55-13 Field Equipment
                        Hose-Discharge/4" 

50' Section        18      ________   ________

 0116       7-55-21 Field Equipment
                        Hose-Fire-2"

100 ft Section        18        ________   ________

 0117       7-55-31 Field Equipment
                        Hose-Suction 2"

20' Section              18        ________   ________

 0118       7-55-32 Field Equipment
                        Hose-Suction 3" 

20' Section              18        ________   ________

 0119       7-55-33 Field Equipment
                        Hose-Suction 4"

20' Section              18        ________   ________

 0120       7-67-10 Field Equipment
                        Lighting Conventional 

Portable Light Stand
Requiring a separate
Electrical power
Source        90        ________   ________

 
 0121       7-67-20 Field Equipment
                        Lighting-Explosion 
                        Proof, Portable

Light Stand requiring
A separate electrical
Power source w/intrinsically
Safe lighting for use in 
A potentially
Combustible atmosphere   15      ________   ________

 
 0122       7-67-30 Field Equipment
                        Lighting-Light Plant

Four (4) lights w/a
Diesel generator      15      ________   ________

 0123       7-73-32 Field Equipment
                        Oil Skimmer w/o Power    15      ________   ________

 0124       7-73-40 Field Equipment
                        Oil Skimmer Heads        15      ________   ________

 0125       7-85-10 Field Equipment
                        Scales-Portable          15      ________   ________

 0126       7-90-20 Field Equipment
                        Steam Jenny, 3,000 psi   45      ________   ________



PR-R5-98-10038/0001

Page 11 of 37

 0127       7-96-04 Field Equipment-Water Laser
                        LO-Pressure Single Wand,

2,500 psi        30      ________   ________

 0128       7-96-08 Field Equipment-Water Laser
                        MED-Pressure Single Wand

6,000 psi        15      ________   ________

 0129       7-96-12 Field Equipment-Water Laser
                        HI-Pressure Single Wand,

10,000 psi        15      ________   ________

 0130       7-97-10 Field Equipment
                        Welder-Unit              15      ________   ________

 0131       8-01-20 Pump-Acid-2 inch         18      ________   ________
 0132       8-12-20 Pump-Centrifugal-2 inch  45      ________   ________
 0133       8-12-30 Pump-Centrifugal-3 inch  18      ________   ________
 0134       8-12-40 Pump-Centrifugal-4 inch  18      ________   ________

 0135       8-18-26 Pump-Double Diaphragm
                        Teflon 2 inch            30      ________   ________

 0136       8-18-36 Pump-Double Diaphragm
                        Teflon 3 inch            15      ________   ________

 0137       8-18-46 Pump-Double Diaphragm
                        Teflon 4 inch            15      ________   ________

 0138       8-54-10 Pump-Trash-2 inch        15      ________   ________
 0139       8-54-15 Pump-Trash-3 inch        15      ________   ________
 0140       8-54-20 Pump-Trash-4 inch        15      ________   ________

 0141       9-05-05 Oil Boom-Harbor
Overall height of 12"
(Float and skirt) with a
6" Skirt (minimum) 250      ________   ________

 0142       9-05-10 Oil Boom-Harbor
                        Overall height of 24" 

(Float and skirt)with an
 18" Skirt (minimum)    180      ________   ________

 0143       9-15-05 Oil Skimmer-Drum         50        ________   ________
 0144       9-15-10 Oil-Skimmer Rope         18        ________   ________
 0145       9-15-20 Oil-Skimmer
                        Oleophillic 

20-30 gallons/minute     18      ________   ________

 0146       9-15-35 Oil-Skimmer
                        Weir/Suction 

10-50 gallons/minute     18      ________   ________
 
 0147       9-15-35 Oil-Skimmer
                        Weir/Suction Skimpac    

10-300 gallons/minute   18       ________   _______ 
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Equipment Subtotal (Total of CLINs 0022 through 0147)       $________

Labor and Equipment Subtotal..............................$_________

 0148       0-00-01    Materials/Other Direct Costs/
                       Subcontracts                            $2,869,531

 0149       0-00-02    Ceiling Rate             _______%  _________

Materials/ODCs/Subcontracts Subtotal (Total of CLINs 0148 and 0149) $_________

Total*................................................$_____________
(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts Subtotals) 

See the Section L provision entitled INSTRUCTIONS FOR THE PREPARATION OF
BUSINESS AND COST OR PRICING PROPOSALS, OTHER WRITTEN INFORMATION, AND ORAL
PRESENTATIONS for instructions.

  
2. Section C clause C.2, STATEMENT OF WORK--CONTRACT WHERE WORK IS ORDERED
BY WORK ASSIGNMENTS OR DELIVERY ORDERS (EP 52.210-110) (APR 1984) is hereby
modified.  The text is as follows:

(A) PURPOSE.  Under this Statement of Work (SOW), the Superfund
Emergency and Rapid Response Services (ERRS) contractor shall furnish the
necessary personnel, material, equipment, services and facilities (except as
otherwise specified) to respond to Time-Critical (primarily)and Non-Time-
Critical (secondarily) Removal Actions for U.S. EPA Region V.  The U.S. EPA
Region V includes the States of Illinois, Indiana, Michigan, Minnesota, Ohio,
and Wisconsin.  Region V's main office is in Chicago, Illinois, with satellite
offices in Grosse Ile (Detroit), Michigan; Cartersville, IL; Cincinnati, Ohio;
and Westlake (Cleveland), Ohio. The required response time for this SOW ranges
from three (3) to twelve (12) hours of receipt of a written or verbal task
order. 

(B)  BACKGROUND.  The United States Environmental Protection Agency
(EPA) has been delegated the responsibility to undertake response actions with
respect to the release or threat of release of oil, petroleum products,
hazardous substances, or pollutants and contaminants, that pose an actual or
potential threat to human health, welfare, or the environment.  The EPA is
responsible for evaluating uncontrolled hazardous substance disposal sites and
placing those that are considered to pose a significant threat to the public
health on the National Priorities List (NPL).

(C)  GENERAL CONTRACT REQUIREMENTS.

(1) All emergency rapid response and cleanup activities shall be
conducted in accordance with the National Contingency Plan (NCP), 40 CFR Part
300, and Section 311 of the Clean Water Act as amended by the Oil Pollution
Act (OPA) of 1990, Section 104 of the Comprehensive Environmental Response,
Compensation and Liability Act (CERCLA) of 1980, as amended by the Superfund
Amendments and Reauthorization Act (SARA) of 1986, other Applicable Relevant
and Appropriate Requirements (ARARs), Federal, State, and local regulations
and statutes, and in accordance with any reauthorizations or amendments to any
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of the above-named statutes and new response legislation. 

(2) The Contractor shall ensure that personnel are available and the
Government can communicate with personnel on a twenty-four (24) hour a day
basis and responses are conducted in accordance with the technical direction
outlined in task orders or as provided by Federal On-Scene Coordinators
(FOSCs). The Contractor shall retain and manage the distribution of cleanup
personnel, equipment, and materials so that all items are available at any
Region 5 location within three to twelve (3-12) hour response time. The
Contractor shall ensure that any and all services or products delivered and
provided under this contract shall be in compliance with all Federal, State,
and local laws, regulations, guidance and policies, and any changes to those
laws which become effective after the effective date of this contract.

(3)   When tasked, the Contractor shall repatriate hazardous wastes in
Canada that originated in the United States.  This shall only involve
transportation and disposal (T&D) related activities.  There shall be no other
cleanup activities in Canada and the Contractor shall not include this country
in its response network.

(4) When so ordered the contractor shall provide services outside of
Region 5.  The Government may order the contractor to provide services outside
Region V to resolve: (a) a conflict-of-interest that a response contractor may
have with a site in their geographical area of coverage, (b) in response to
flooding, hurricanes, earthquakes, or other natural disasters where contractor
services are required by another region, or (c) any other situation where it
is determined bo be in the best interest of the government. Response times for
these responses will be negotiated on a site by site basis.

(5)  NON-TIME-CRITICAL.  Non-time-critical removal actions are based on
a site evaluation.  After this EPA evaluation, the Agency may determine that a
removal action is necessary.  Depending upon the urgency of the situation,
different types of removal actions shall be conducted.  A non-time-critical
removal action is defined as having a planning period of at least six (6)
months before on-site removal activities must be initiated.  The response time
for non-time-critical removal actions will be specified by the OSC and can
range from within  three (3) to twelve (12) hours from issuance of a task
order unless a longer response time is authorized by the Ordering Officer.

(6)  TIME-CRITICAL.  A time-critical situation is defined as having less
than six (6) months available before on-site activities must be initiated. 
The response time for time-critical removal actions will be specified by the
OSC and can range from three (3) to twelve (12) hours. In a time-critical
situation, the EPA Ordering Officer may verbally initiate contractor services. 
In these instances, the EPA will issue a written task order within five (5)
working days.

(7) REQUIRED RESPONSE TIME LIMITS (RAPID)

(a) The Contractor shall provide requested emergency response cleanup
services within three (3) hours of the receipt of a written or verbal task
order for the following ERRS Region V areas:
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     St. Louis County, Minnesota, South of Latitude 47
     Carlton County, Minnesota
     Douglas County, Wisconsin

     Anoka County, Minnesota
     Hennepin County, Minnesota
     Ramsey County, Minnesota

     Milwaukee County, Wisconsin
     Waukesha County, Wisconsin

     Lake County, Illinois
     Cook County, Illinois
     Dupage County, Illinois
     Madison County, Illinois
     St. Clair County, Illinois

     Lake County, Indiana
     Marion County, Indiana

     Saginaw County, Michigan
     Bay County, Michigan
     Midland County, Michigan

     Oakland County, Michigan
     Macomb County, Michigan
     Wayne County, Michigan
     Monroe County, Michigan
     
     Lucas County, Ohio
     Cuyahoga County, Ohio
     Franklin County, Ohio
     Hamilton County, Ohio

(b)  The Contractor shall provide requested emergency response cleanup
services within twelve (12) hours of the receipt of a written or verbal task
order for the following ERRS Region V areas:

     Upper Peninsula of Michigan
     Northwest Minnesota North of Latitude 47

(c)  The Contractor shall provide requested emergency response cleanup
services within six (6) hours of the receipt of a written or oral task order
for all other areas of ERRS Region V not specified above.

(8) CONTRACT COORDINATION

 (a) The Contractor shall provide a point of contact for
coordination with the Contracting Officer (CO), Contract Specialist (CS),
Project Officer (PO), or Alternate Project Officer (APO).  This designee shall
be responsible for receiving and managing the implementation of all task
orders issued under this contract.  The Contractor shall empower the designee
to officially commit and obligate the Contractor in matters relating to this
contract, and act as an informational relay. 

(b) As a minimum, the Contractor shall provide the following
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specific contract coordination responsibilities:

(1) Maintain close communication and coordination
with the PO/CO, including reporting any and all
problems encountered in performing task orders
to the PO/CO.  Bimonthly meetings (every two
months) shall be held between EPA officials and
the Contractor either telephonically (if the
government deems appropriate) or at the EPA
regional office located at 77 W. Jackson Blvd,in
Chicago, Illinois, unless otherwise specified,
to ensure that close communication and
coordination with the PO/CO occurs.

(2) After site mobilization, provide personnel,
equipment, and materials on a twenty-four (24)
hour basis or as determined by the FOSC until
the site work is complete.

(3) Receive, acknowledge, and implement task orders
issued by the Ordering Officer(s).

(4) Ensure that the EPA Form 1900-55, Contractor
Daily Cost Reports (Attachment 9) are timely,
accurate, and complete.  The Contractor shall
identify, review, and reconcile all cost
variances between the contractor’s invoices and
the Contractor Daily Cost Reports.  The
Contractor shall supply RCMS archive disks to
the FOSC on request.  In addition, the
Contractor shall maintain an automated cost
tracking system in accordance with generally
accepted accounting practices, capable of
delineating costs per task order and contract
specific reporting requirements, in accordance
with the Section F Clause F.2, REPORTS OF WORK
ALTERNATE I (APR 1984) DEVIATION.

(5) Provide Field Cost Accountants and Response
Managers who are fully trained in the use of the
RCMS and capable of producing an accurate daily
1900-55 from the RCMS.

(6) Designate a Response Manager for each separate
cleanup/removal action unless otherwise
specified by the EPA in the task order, to work
directly with the FOSC.

(7) Maintain a site specific accounting of all costs
incurred in accordance with the RCMS and other
reporting requirements.  Provide adequate
quality control between the RCMS and the
corporate accounting system.

(8) Develop procedures and forms as necessary to 
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ensure uniform record keeping and program 
management documentation.  Implement contract 
document control and chain of custody 
procedures.

(9) Develop, implement, and manage a quality
assurance program to ensure that all
environmental measurements obtained are of known
quality.  Ensure that the performance of
assigned tasks adheres to all quality assurance
program and project plan requirements, as well
as the EPA region-specific quality assurance
requirements.  The major emphasis of the
measurements required under this contract will
be for treatment and disposal analysis of oil
and hazardous substances.

(10)  Obtain special services in a timely and cost 
efficient manner, such as specialized cleanup 
equipment or personnel, etc., in accordance with
the instructions in individual task orders or 
upon receipt of technical direction from the 
FOSC.  Notify the PO/CO when the FOSC orders 
equipment or personnel that are listed in the 
Schedule but are not included in the task order.

(11) Mobilize response personnel, equipment, and
materials from the nearest appropriate
contractor office/location to avoid excessive
mobilization and travel costs.

(12) Implement a comprehensive program safety plan to
protect all on-site personnel, including both
prime and subcontractor employees, in
contaminated and uncontaminated areas.  Ensure
that OSHA Hazardous Substance Response
regulations (29 CFR Part 1910) for site safety
training and health monitoring are met by the
prime and subcontractor employees who work in
contaminated areas.  Levels of Personal
Protective Equipment are described in Clause
C.4, PERSONAL PROTECTIVE EQUIPMENT.

(c)  TRANSPORTATION AND DISPOSAL COORDINATOR 
RESPONSIBILITIES

(1)  The Contractor shall designate a Transportation
and Disposal (T&D) Coordinator.  The T&D Coordinator shall ensure that
Contractor activities associated with the transportation and disposal of oil
and hazardous wastes as described in the SOW paragraph entitled “CLEANUP,
MITIGATION, TREATMENT, AND DISPOSAL” and Section H Clause H.25, REQUIRED
SUBCONTRACTING OF TRANSPORTATION AND DISPOSAL OF OIL AND HAZARDOUS SUBSTANCES,
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are carried out in a timely and cost-effective manner in accordance with the
requirements of all applicable Federal, State, and local regulations and
guidance.  Travel to specific sites may be required when requested by the FOSC
for meetings regarding T&D.

(2)  Quality Management Plan.  The Contractor shall
provide a Quality Management Plan for submission with its proposal.  The
Contractor’s Quality Management Plan shall conform to the requirements of the
draft “EPA Requirements for Quality Management Plans (EPA QA/R-2), dated
October 1998" (Attachment 3).  The Contractor shall be required to update its
EPA-approved Quality Management Plan as required.  This plan will provide both
an auditing and corrective action function.  The EPA will periodically perform
quality assurance (QA) program system audits during the life of this contract. 
The Contractor shall resolve any deficiencies which are identified by EPA
through the implementation of a written corrective action plan within thirty
(30) calendar days after the EPA approves the corrective action plan.

(3) Contract-Wide Quality Assurance Project Plan.

(A)  The Contractor shall implement its
environmental measurements quality assurance and quality control program based
on its EPA-approved generic Quality Assurance Project Plan (QAPP), to ensure
that all environmental monitoring data meet applicable data quality
objectives.  Any updates to the plan will require prior approval by EPA.  The
Contractor shall develop a QAPP for analytical services and sampling or data
collection activity under the SOW to ensure that the most recent QA and QC
requirements are met for the data which is to be collected.  The EPA reserves
the right to approve site specific Quality Assurance Project Plans (QAPPs) as
deemed necessary by the Agency.  Further guidance can be found in the
following documents: “EPA Requirements For Quality Assurance Project Plans For
Environmental Data Operations (EPA QA/R-5),October 1998" (Attachment
4),“Region 5 Superfund Model Quality Assurance Project Plan” (Attachment 5),
and “EPA Guidance on Quality Assurance Project Plan (QA/G-5), February 1998"
(Attachment 6). 

(B)  Quality Assurance/Quality Control (QA/QC)
guidance for removal activities shall conform to OSWER Directive 9360.4-01,
entitled “Quality Assurance/Quality Control Guidance for Removal Activities:
Sampling QA/QC Plan and Data Validation Procedures, Interim Final Guidance,
dated April 1990” (Attachment 7), and OSWER Directive 9285.7-14FS entitled
“Using Qualified Data to Document an Observed Release and Observed
Contamination, dated November 1996" (Attachment 8).

(C)  The Contractor shall be required to revise
its QAPP in accordance with any additional guidance provided by the EPA.

(D)  The Contractor shall follow chain-of-
custody procedures as outlined in National guidance and further defined in
Regional guidance.  This may include the completion of a Regional QA Office
Sample Shipment/Tracking Record Form for all sample analysis performed by
fixed laboratories.   All sample analysis done by fixed laboratories must be 
consistent with EPA methods and analytical protocols, where applicable, and
with the procedures outlined in the EPA approved QAPP.

(E)  A Field Sampling Plan (FSP), as requested
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by the FOSC, for emergency response and removal activities, shall be written
in accordance with guidance provided by the Agency.  Plans will be reviewed
and approved by the EPA in advance of activities, except as specified by
Regional emergency response/time-critical removal policies.

(4)  Health and Safety Program Plan.  The Contractor
shall implement and manage a Health and Safety Program Plan in compliance with
all requirements of the EPA and Occupational Safety and Health Administration
(OSHA) (29 CFR 1910.120/121) for activities at hazardous waste sites and other
health and safety requirements, as appropriate, in accordance with Section H
Clause H.21, HEALTH AND SAFETY.

(D)  PROGRAM CLEANUP OPERATIONS

(1)  RESPONSE MANAGER/SENIOR/JUNIOR/SPECIALIZED MANAGER
RESPONSIBILITIES

(a)  For each cleanup/removal action task order issued, the
Contractor shall designate a Response Manager (RM) unless otherwise specified
by the EPA in the task order.  Whenever possible, the designated RM shall be
fully dedicated to the specific cleanup action for the duration of the
response, unless substitutions are approved by the FOSC.

(b)  The RM shall be the single point of contact for on-
scene coordination and shall be responsible for the management and execution
of all cleanup activities in exact accordance with the technical direction
provided by the task order SOW and/or the FOSC.  The RM must be at the scene
of a response within three (3) to twelve (12) hours, or as specified in the
task order.  The RM shall not be precluded from responding in less than the
response time limits, as stated in the task order.  The RM shall be on scene
on a daily basis, unless otherwise instructed by the FOSC.

(c)  As a minimum, the RM shall provide the following
specific on-scene responsibilities:

(1) Maintain communication and coordination with the
FOSC for the duration of a specific response,
including reporting any and all problems
encountered in executing cleanup activities.

(2) Conduct on-scene surveys, when appropriate, to
develop detailed project work plans in
coordination with the FOSC.

(3) Ensure that contractor cleanup personnel can
properly operate the equipment.  Ensure that the
materials requested by the FOSC are provided
within the response time required.

(4) Provide immediate on-scene access to all
contractor cleanup personnel, equipment, and
materials at all times in order to allow the
FOSC to direct the Federal response.

(5) Provide administrative support, supervision, and
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management of cleanup personnel, equipment, and
materials provided on-scene, to ensure that all
technical directions issued by the FOSC are
immediately executed in an acceptable manner.

(6) Take immediate corrective action when
performance is not acceptable.

(7) Implement and manage the Quality Management Plan
for the contract.  Ensure that the performance
of assigned tasks adheres to all quality
assurance, quality control, and chain-of-custody
procedures specified in the QA program and
project plans, in accordance with Agency and
Region 5-specific QA requirements.

(8) Provide the FOSC with a detailed reporting of
all costs incurred at a specific site under the
task order.  The required form is the EPA Form
1900-55, Contractor Daily Cost Report, which is
generated by the RCMS computer software program
(IBM compatible)(Attachment 9).

(9) Ensure adequate quality control between the RCMS
and the corporate accounting system.

(10) Implement a comprehensive response action safety
plan to protect all contractor cleanup
personnel, including both the prime and
subcontractors, in both contaminated and
uncontaminated areas.  Assume responsibility for
ensuring that OSHA Hazardous Substance Response
regulations (29 CFR Part 1910) for site safety,
training, and health monitoring are met by all
prime and subcontractor personnel who work on
site under the task order.

(11) Coordinate transportation and disposal of oil
and hazardous wastes with the T&D coordinator.

(2)  FIELD PERSONNEL. The contractor shall ensure that all field
personnel on site shall have experience in performing assignments dealing with
hazardous materials and routine manual labor in accordance with the
requirements of Clause C.3, PERSONNEL QUALIFICATIONS.  Personnel shall be
qualified in the operation of cleanup equipment and have a working knowledge
of standard material safety procedures.

(3)  OIL AND HAZARDOUS MATERIALS CLEANUP OPERATIONS

(a) The Contractor shall provide cleanup services for
responses to releases of oil, petroleum, and hazardous substances, as
specified in task orders issued by the EPA Ordering Officer.  If specified in
the task order, the Contractor shall conduct an initial on-scene survey.  The
purpose of the survey shall be to gain sufficient on-scene familiarity with
the task order SOW to enable the Contractor to prepare a detailed work plan to
accomplish the project in the most effective, economically sound, efficient,
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and safe manner.

(b) The work plan shall define the types and quantities of
cleanup personnel, equipment, and materials that shall be required; the
proposed project schedule by subtask; and the estimated cost.  The contractor
shall develop a work plan within ten (10) calendar days after mobilization for
approval by the FOSC, if required by the task order.  Additional information
about work plans is contained in Clause F.2, REPORTS OF WORK (EPAAR 1552.210-
70)(APR 1984) ALTERNATE I (APR 1984) DEVIATION. 

(c) The Contractor shall provide all personnel, material,
and equipment types and quantities within the timeframes as specified in the
task order.  The Contractor shall take all necessary actions to mitigate or
eliminate any hazard or damage to the environment resulting from a release or
threat of release of oil, petroleum, or hazardous substances into the
environment.  As a minimum, the Contractor shall provide the following
cleanup/removal actions:

(1) Containment and Countermeasures.  The Contractor
shall assist the FOSC in protecting the public health and welfare; sampling
and analysis to determine the source, extent, and disposal options of a
release; containing the release at its source and preventing the further
migration of the pollutant; controlling the source of the discharge; using
chemicals or other materials to restrain the spread of the pollutant;
constructing slurry trenches; placing diversionary booms; moving earth;
handling drums; containerizing pollutants; diverting streams; keeping
waterfowl and other wildlife away from the polluted areas; controlling water
discharges from upstream impoundments; providing alternative drinking water
supplies on a temporary or permanent basis; traffic control; crowd control; 
navigation controls; security; executing damage control and/or salvage
operations. 

(2) Cleanup, Mitigation, Treatment, and Disposal

(A)  Actions shall be taken to recover the
pollutant from the affected media.  As a minimum, the Contractor shall provide
the following treatment actions:  using chemicals for flocculation,
coagulation, neutralization, and separation; using biological treatment
agents; physical and chemical treatment of affected water and soil; using
specialized equipment, i.e., chemical fixation stabilization, mobile carbon
treatment system, etc.; aerating affected media to selectively release
volatile components; fixing or treating the polluted media in place; salvaging
or destroying vessels;  destroying contaminated equipment and facilities; and
detonation of shock sensitive/explosive materials.

(B)  In lieu of or following any treatment
action performed, physical collection of pollutants shall be accomplished
followed by temporary storage prior to ultimate disposal.  As a minimum, the
Contractor shall conduct the following cleanup work:  flushing contaminants
from marsh areas followed by collection and holding; skimming materials from
the surface of water; washing soils with subsequent collection and storage of
recovered material; pumping contaminated groundwater with subsequent storage;
and segregating waste chemicals according to compatibility at uncontrolled
hazardous waste sites.

(C)  Following removal and temporary storage,
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any contaminated material shall be disposed of consistent with all appropriate
Federal, state, and local regulations.  The FOSC may request sampling and
analysis for disposal purposes.  The FOSC shall have the option of obtaining
analysis, transportation, and disposal services through this contract or
through other contractual mechanisms, at his discretion.  Disposal shall be
conducted on-site or off-site, as determined by the FOSC.

(D)  All off-site treatment, storage, and
disposal shall be subcontracted due to the potential for conflicts of
interest.  As a minimum, the Contractor shall employ the following disposal
techniques:  controlled or uncontrolled combustion, incineration,
bioremediation, chemical treatment, land disposal, fixation/stabilization,
injection, degradation, recycling, and other existing or innovative treatment
and disposal technologies.  The disposal operations shall include temporary
storage and ultimate disposal.  Depending on the extent of contamination,
disposal operations may also include demolition.

(E)  All storage, transportation, treatment, and
disposal of pollutants shall be accomplished in accordance with all applicable
and relevant safety and environmental laws and regulations at the Federal,
State, and local level, unless waived by the FOSC under special circumstances.

(F)  The contractor shall be responsible for all
necessary transportation and off-site disposal permits.  At the time of any
off-site treatment, storage, or disposal, the Contractor shall be responsible
for verifying that the facility selected to receive the waste meets the
requirements of the EPA’s off-site policy.  This verification may be obtained
from the FOSC or other designated Federal officials or individual State RCRA
contacts.  The Contractor shall not utilize any facility that has not been
verified for any off-site treatment, storage, or disposal of CERCLA wastes,
unless the FOSC has obtained an emergency waiver from the off-site policy.

(4)  MARINE OPERATIONS

(a)  Marine Operations shall include all aspects of the SOW,
and any special requirements outlined in this section.  During marine
operations, the Contractor shall display signal lights and conduct its
operations in accordance with the General Regulations of the Department of the
Army, Coast Guard, and applicable Federal and State boating standards 
governing light and day signals to be displayed by vessels, other craft, or
booms in the cleanup operations.  (Reference 33 CFR, Parts 84-90 and 207.)

(b)  If the Contractor, during the progress of work, loses,
dumps, throws overboard, sinks, or misplaces any material, plant machinery, or
appliance, which, in the opinion of the FOSC, may be dangerous to or obstruct
navigation, the same contractor shall immediately recover and remove the same
at no expense to the Government.

(1)  The Contractor shall give immediate notice, with
description and location, of such obstructions to the FOSC, and when directed
by the FOSC, shall mark or buoy such obstructions until the same are removed.

(2)  If the Contractor refuses, neglects, or otherwise
fails to comply with the above requirements, such obstructions may be removed
by the Government and the cost of such removal will be deducted from any
monies due or that become due to the contractor.
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(3)  The liability of the contractor for the removal
of a vessel wrecked or sunk without fault or negligence shall be limited to
that provided in Sections 407, 415, and 419 of the Rivers and Harbors Act of
March 3, 1899 (33 U.S.C.A. 401 et seq.).

(c)  If the Contractor recovers any oil, the proceeds from
the sale of such oil, oil-water mixture, or hazardous substances shall become
the property of the Government as set forth:  if the substance recovered from
cleanup and containment operations is salvageable, the Government may elect to
have the contractor transport such recovered substances to a Government-
specified storage site or directly to a commercial salvage company. 
Salvageable products, and the proceeds derived from them, shall become the
property of the Government.  If the Government elects to deliver recovered
substances to a commercial salvage company, the Contractor shall obtain
receipts for payment and these payments shall be applied as a credit to the
contract.

(d)  If the balance of allowable contract costs is less than
the credit for recovered substances, the Contractor shall reimburse the
Government for the difference.

(5)  RESTORATION.  The Contractor shall use due care to prevent
damage to property or materials of third parties.  The Contractor shall repair
or replace materials damaged by the cleanup operations and take actions to
restore the damaged environment to a functional condition and, where
necessary, to as near pre-response conditions as possible, as approved by the
FOSC.  As a minimum, restoration services shall include the removal of any
equipment, materials, structures, and debris from the site.  Restoration may
include both personal and real property.  As a minimum, restoration of
personal property of third parties includes:  repair/replacement of bedding,
walls, porous furniture, drapes, floor coverings, restocking food stuffs,
clothing, and removal of fugitive dust.  As a minimum, the Contractor shall
restore real property as follows:  backfilling excavated areas, regrading,
reseeding, planting, repaving roadways, replacing structures and utilities,
fencing, replacing/repaving sidewalks, and removing dust, dirt, or debris,
etc.

(6)  ANALYTICAL.  The Contractor may be required to provide on-
site and off-site analytical activities as determined by the EPA.  A rapid
turnaround of twenty-four (24) hours or less may be required to provide
chemical and physical analyses of potentially large quantities of samples.  As
a minimum, the Contractor shall provide the following analysis services:  pH,
flash point, oxidation reduction, organic vapor analysis, sulfides, phenols,
and applicable disposal parameters.  As determined by the EPA, the contractor
shall also perform related activities which may include sample collection,
storage, transportation, analysis, and disposal.

(7)  TEMPORARY RELOCATION.  The Contractor shall provide the
required support necessary to implement Temporary Relocation Assistance under
the authority of the applicable regulations.  Examples of tasks that may be
required are:  provide assistance for temporary housing of residents, such as
hotels, motels, apartments, kennels, and transportation services; site
security, etc.

(8)  EXPERT TESTIMONY.
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(a)  From time to time, the Government may require expert
testimony during enforcement proceedings for a given site where the Contractor
provided services.  Such effort will be considered within the scope of this
contract.  The Contractor shall furnish the technical services, materials, and
equipment required to support Government enforcement proceedings against
owners or operators of uncontrolled hazardous substances disposal sites or
against generators and transporters of hazardous substances.

(b)  Such proceedings may be directed toward obtaining an
injunction against continued use of the site, an order to undertake removal
action, or recovery of costs incurred by the Government in undertaking such
actions.  Preparation of affidavits and depositions may be required.  If this
effort is required during contract performance, a negotiated supplemental
agreement will be issued under this contract.  In the event such services are
required after performance of this contract, a separate negotiated procurement
action may be initiated with the Contractor.  The individual(s) selected to
testify shall be fully knowledgeable of the details of the site under
litigation, shall be credible, and be an expert in their field.  The testimony
shall normally relate to the actions taken by the Contractor at the site.

(c)  The activities shall be closely coordinated through the
PO with the Regional enforcement office to ensure that all necessary data are
collected and that proper chain-of-custody procedures required to support
court proceedings are observed.  As a minimum, the following enforcement
support efforts shall be provided:  implementing contract document control and
chain-of-custody procedures and providing testimony during enforcement
proceedings for a given site for which the Contractor provided services.

3. Section H clause H.28, TASK ORDER CONFLICT OF INTEREST CERTIFICATION, is
hereby modified.  The text is as follows:

(a)  Within 20 days of receipt of the task order, the Contractor shall
provide a conflict of interest certification.  Where task orders are issued
under this contract for work on or directly related to a site, the Contractor
is only required to provide a conflict of interest certification for the first
task order issued for that site.  For all subsequent work on that site under
this contract, the Contractor has a continuing obligation to search and report
any actual or potential conflicts of interest, but no additional conflict of
interest certifications are required.

(b)  Before submitting the conflict of interest certification, the
Contractor shall initially search through all of its available records to
identify any actual or potential conflicts of interest.  During the term of
the contract, the Contractor shall search through all records created since
the beginning of the contract plus the records of the Contractor prior to the
award of the contract until a minimum of three years of records are
accumulated.  Once three years of records have accumulated, prior to
certifying, the Contractor shall search its records accumulated, at a minimum,
over the past three years immediately prior to the receipt of the task order. 
In the COI certification, the Contractor must certify to the best of the
Contractor’s knowledge and belief, that all actual or potential organizational
conflicts of interest have been reported to the Contracting Officer or that to
the best of the Contractor’s knowledge and belief, no actual or potential
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organizational conflicts of interest exist.  In addition, the Contractor must
certify that its personnel who perform work under this task order have been
informed of their obligation to report personal and organizational conflicts
of interest to the Contractor.  The certification shall also include a
statement that the Contractor recognizes its continuing obligation to identify
and report any actual or potential conflicts of interest arising during
performance of this task order or other work related to this site.

4. Clause H.40, CONTRACTOR PERFORMANCE MEETINGS is hereby modified. The
text is as follows:

The Government will schedule mandatory annual meetings at the Region 5
office to discuss the Contractor’s performance and contract management issues. 
The Government reserves the right to initiate intermittent performance/
contract management meetings as situation warrant during performance of the
contract.  These meetings shall be coordinated by the Project Officer.  The
Contractor shall be required to attend. Reimbursement for meetings will be
under Line Item 0148, Materials/Other Direct Costs/Subcontracts.  

5. Section L clause L.11, INSTRUCTIONS FOR SUBMISSION OF OFFERS AND OTHER
INFORMATION, is hereby modified.  The text is as follows:

(a)  General.  The offeror shall submit an offer consisting of separate
pricing and business proposals in strict accordance with these instructions. 
In addition, the offeror shall submbit past performance information and give
an oral presentation in strict accordance with these instructions.  When
evaluating an offer, the Government will consider how well the offeror
complied with these instructions to be an indication of the type of conduct
the Government can expect during contract performance.  Therefore, the
Government encourages the offeror to contact the Contract Specialist by
telephone, facsimile transmission, e-mail, or mail in order to request an
explanation of any aspect of these instructions.

(b) Volume I- Pricing Proposal.

(1)  The offeror shall submit a pricing proposal which will be
evaluated as part of the Government’s price analysis.  The offeror shall
submit an original and three (3) copies of the following information in three-
ring binders which are identified by the solicitation number and the words
“VOLUME I - PRICING PROPOSAL.”  

(a)  Standard Form 33, with Blocks 12 through 18 completed
by the offeror; 

(b)  RFP Section B, Supplies or Services and Prices/Costs,
with the offeror’s proposed prices inserted in the appropriate blank spaces; 

(c)  Cost or Pricing Data or Information Other than Cost or
Pricing Data which supports the offeror’s proposed ceiling rate (percentage); 

(d)  Reserved;  
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(e)  RFP Section K, Certifications, Representations, and
Other Statements, completed by the offeror and each team subcontractor;

(f)  Copies of Collective Bargaining Agreements, if
applicable; 

(g)  A copy of the company’s existing written payroll
policy; and 

(h)  A copy of its accounting policy with respect to the
accounting for overtime premiums, as well as an example of the overtime rate
calculation; and

(i) A copy of its accounting policy with respect to the
accounting for equipment items.

(2)  The submission of these items to the Government will
constitute the offeror’s promise to comply with the terms and conditions of
the RFP, which includes the Statement of Work, at the proposed prices.

(3)  The Government warns the offeror that taking exception to any
term or condition of the RFP (including submitting any alternate proposal that
requires relaxation of a requirement) will make an offer unacceptable, and the
offeror ineligible for award, unless the RFP expressly authorizes such an
exception with regard to any term or condition.  The Government will consider
any exception to any term or condition of the RFP to be a deficiency, as
defined in FAR 15.301, Definitions.

(4)  An offeror may eliminate any deficiency in its offer only
through communications, as defined in FAR 15.306, Exchanges with offerors
after receipt of proposals.  The extent of such communications are explained
in FAR 15.306(b)(1), (2), (3), and (4). However, the Government intends to
award a contract without discussions, as authorized by FAR 15.306(a)(3). 
Therefore, any offeror planning to take exception to a term or condition of
the RFP should consult with the Contracting Officer prior to submitting an
offer, unless the RFP expressly authorizes such exception.

(5)  Notwithstanding its plan to award without discussions, the
Government reserves the right to conduct discussions with offerors after
establishment of the competitive range as prescribed in FAR 15.306(d).  The
Government, if necessary, may permit offerors to revise their offers as
prescribed in FAR 15.307, Proposal revisions.  The Government also reserves
the right to change any of the terms and conditions of the RFP by amendment at
any time prior to contract award and to allow offerors to revise their offers
accordingly, as authorized by FAR 15.206, Amending the solicitation.

(c) Volume II - Business Proposal.

(1)  The offeror shall submit a Business Proposal consisting of
the following items which will be evaluated by the Government as acceptable or
unacceptable.  The offeror shall submit an original and four (4) copies of the
following information in three-ring binders which are identified by the
solicitation number and the words “VOLUME II - BUSINESS PROPOSAL.”     

(a)  Confidential Business Information (CBI) Plan (reference
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Section L clause, MINIMUM STANDARDS FOR CONFIDENTIAL BUSINESS INFORMATION); 

(b)  Conflict of Interest Plan (reference Section L clauses
MINIMUM STANDARDS FOR EPA CONTRACTORS’ CONFLICT OF INTEREST PLANS and MINIMUM
STANDARDS FOR HEALTH AND SAFETY PROGRAM PLAN.

(c)  Professional Employee Compensation Plan (reference the
Section L provision entitled “Evaluation of Compensation for Professional
Employees”);

(d) Volume III- Business Proposal - Technical

(1) The offeror shall also submit a Business Proposal - Technical
consisting of the following information which will be evaluated by the
Government as acceptable or unacceptable.  The offeror shall submit an
original and nine (9) copies of the following information in three-ring
binders which are identified by the solicitation number and the words “VOLUME
III - BUSINESS PROPOSAL - TECHNICAL.”

(a)  Quality Management Plan (reference Clause C.2,
Statement of Work, subparagraph (c(2) and Attachment 3); 

                  (b)  Quality Assurance Project Plan (reference Clause C.2,
subparagraph (c)(3)(A) through (E) and Attachments 4,5, and 6);

(c)  Health and Safety Program Plan (reference Clauses C.2
subparagraph (c)(4)and L.16, Minimum Standards For Health and Safety Program
Plan); 

(d) Financial Information*.  The offeror shall submit a
current financial statement and a statement of profit and loss for the last
completed fiscal year for the prime contractor and team subcontractors.  The
offeror shall specify resources available to perform the contract without
financial assistance from any outside sources.  If sufficient financial
resources are not available, submit information about the amount of assistance
that would be required from outside sources (i.e., bank loans, letter or lines
of credit; etc.). The offeror shall submit the following information to the
Government with their pricing and business proposals;  

(e)  Divisions/Subsidiaries/Parent/Affiliated Companies*. 
The offeror shall submit the name(s) and location(s) of each affiliate if
other divisions, subsidiaries, parent, or affiliated companies will perform
work or furnish materials under any resultant contract.  In addition, the
offeror shall provide its intercompany pricing policy.  This information shall
be submitted for the prime contractor only; 

  
(f)  Letters of Intent for Prospective Team

Subcontractor(s)*.  The offeror shall submit letters of intent for each
prospective team subcontractor.  A Disclosure Statement or Certificate
relating to Cost Accounting Standards shall be attached to each letter of
intent for each team subcontractor, if such data is required by other terms
and conditions of the solicitation; and,
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(g)  Resumes and Letters of Intent for Key Personnel*.  The
offeror shall submit Resumes and Letters of Intent for Key Personnel.  The
resumes and commitment letters for key personnel, to include Contract
Coordination Designee, Transportation & Disposal (T&D) Coordinator(s), and
Response Managers, Junior Response Managers, and Specialized Response Managers
shall contain the following information:  proposed job title; academic
qualifications and dates thereof; complete experience record showing employer,
title, and specific duties performed, responsibilities, and assignments by
years, beginning with the present and work backwards; and the experience the
individual had in performing tasks for which he/she is being proposed. 
Resumes shall not exceed five (5) pages in length.  Commitment letters, signed
by each of the proposed key personnel, shall not exceed one (1) page in length
and shall include percentage of time available, date available to start work
under this contract, and any contingencies.

*Note: This information will not constitute part of an offer and will not
become part of any contract resulting from this RFP, unless the Government and
offeror agree to make it a part of an offer through discussions.

(e) Volume IV - Past Performance Information

(1)  The offeror shall submit past performance information in accordance
with the Section L provision entitled “PAST PERFORMANCE (EP 52.215-105)(DEC
1995).” The EPA is requesting offerors to submit Past Performance Information
TWO WEEKS BEFORE DUE DATE FOR RECEIPT OF PROPOSALS.  This will enable the EPA
to accelerate the evaluation process in order to meet and fulfill mission
requirements.  Non-compliance of the request will not deem an offeror as non-
responsive, but receipt of an offeror’s past performance information after the
exact time specified for receipt of offers will render the entire offer late.
The offeror shall complete Section I of the Past Performance Questionnaire
(Attachment 14) for each reference and include it as part of this submission.
The offeror shall submit an original and nine (9) copies of the following
information in three-ring binders which are identified by the solicitation
number and the words VOLUME IV - PAST PERFORMANCE INFORMATION.

(a)  Client Authorization Letters.  The offeror shall submit
ONE copy of each Client Authorization Letter (Attachment 13).  These copies
shall be included in the binder containing the originals of the information
requested above.

(f) Volume V - Oral Presentation  

(1)  Once the Government receives the offeror’s pricing and
business proposals past performance information, and other written
information, every eligible offeror shall be scheduled to make an oral
presentation to the Government’s evaluation panel and participate in a pop
quiz/question and answer session.  The sole purpose of the oral presentation
and the pop quiz/question and answer session is to test an offeror’s
understanding of the work that the Government will require under the
prospective contract.
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(2)  The oral presentation and pop quiz/question and answer
session are not part of the offer and are not themselves offers. The
Government will conduct the oral presentation and pop quiz/question and answer
session in accordance with FAR 15.102, Oral presentation.  The oral
presentation and the pop quiz/question and answer session will constitute as
communications as defined by FAR 15.306(b) and will not obligate the
Government to determine a competitive range, conduct discussions, or solicit
or entertain revised or best and final offers.  Statements made by the offeror
during the oral presentation or the pop quiz/question and answer session will
not become a part of any contract resulting from this RFP, unless the
Government and an offeror agree to make them a part of an offer during
discussions.  If the Government decides to conduct discussions, the Government
will not solicit or entertain revisions to the oral presentations or to the
answers given during the pop quiz/question and answer session.

(3)  Ground Rules.

(a)  Eligibility.  Only offerors submitting pricing and
business proposals containing all of the documents listed above will be
eligible to give an oral presentation.  All submissions will be reviewed prior
to scheduling oral presentations to ensure that all of the documents requested
were submitted.  Pricing and business proposals will not be evaluated prior to
the commencement of oral presentations.

(b)  Timing.  Oral presentations will commence approximately
two (2) weeks after the receipt of offers.  The Contracting Officer will
notify offerors of the scheduled date, time, and location of their
presentation within one (1) week of the receipt of offers.

(c)  Rescheduling.  The Government reserves the right to
reschedule any offeror’s presentation at the discretion of the Contracting
Officer.

(d)  Prime and/or Team Subcontractor Employee Participation. 

(1)  The presentation shall be made by one or more of
the personnel whom the offeror will employ to manage or supervise contract
performance on a full time basis.  The Contract Coordination Designee who will
have full time operational responsibility for contract performance shall be
present and shall, at a minimum, answer questions directed to him during the
pop quiz/question and answer session.  The Transportation and Disposal (T&D)
Coordinator shall be present and shall, at a minimum, answer questions
directed to him during the pop quiz/question and answer session.  Response
Managers having full time operational responsibility for clean-ups of the type
described in the scenarios shall be present and shall, at a minimum, answer
questions directed to him during the pop quiz/question and answer session. 
Offerors shall not use company senior or general managers or other employees
or consultants to make any part of the oral presentation.

(2)  An offeror shall send no more than eight (8)
persons to the presentation.  This number shall include no more than two (2),
nonpresenting company officials.

(4) Topics.

(a)  Introduction.  The offeror should provide some
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information about itself as a firm, briefly describing its organization,
history, products and services.  The time limit for the introduction is 15
minutes.

(b)  Scenarios.  The time limit for presenting the three
scenarios is three (3) hours.  The time limit for the pop quiz/question and
answer session is thirty (30) minutes.  The total time limit for the scenarios
and pop quiz/question and answer session is three hours and thirty minutes.

(1) Scenarios 1, 2 and 3 are representative examples
of the types of work which the offeror could be tasked to respond to under the
prospective contract.  The offeror shall orally present a comprehensive work
plan appropriate to each scenario.  The offeror shall provide a comprehensive
presentation of each element of the work plan orally. It is assumed, unless
otherwise stated, that the Superfund Technical Assessment and Response Team
(START) contractor has assisted the FOSC with investigations, extent-of-
contamination sampling and analysis, and initial site planning.  The work
plans shall include:
                               

(A) Any assumptions or inferences made;
                            

(B)  The approach to both the short-term and
long-term responses, including a description of the technical methods,
analytical needs, and stabilization, treatment and/or disposal approach.  A
short-term response is defined as including those activities required to
mitigate the immediate off-site migration of containment and to take all
necessary actions to protect the public health and the environment.  A long-
term response is defined as the activities required to achieve the final
objectives of the task order.

(C)  The types and amounts of labor, equipment,
materials, sampling and analytical plans including data validation required to
implement your approach;

(D)  A site safety plan, including decontamination procedures and emergency
procedures;

(E) The subcontracting needs and procedures to
solicit and award subcontracts;

(F) The cost control procedures for the scenario
being presented;

(G) The immediate and ongoing methods of
communication with the FOSC about approaches and progress;

(I) Your pertinent past performance as it
relates to the scenario being presented;

(J) In addition, for Scenario 1 only, the
offeror shall present a site-specific Quality Assurance Project Plan (QAPP),
per EPA Requirements for QA Project Plans (EPA QA/R-5), dated October 1998.
The plan shall address Quality Assurance (QA) program organization and
responsibility, sampling procedures (references), sampling preservation
procedures, sample custody, calibration procedures, analytical procedures,
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internal quality control checks and frequency documentation, and other factors
that may affect the known quality of environmental data.

(2) Scenario 1 - Fire Scenario.   An abandoned
building in a rural setting in downstate Indiana goes up in flames at 2:00
a.m. on a Saturday.  The fire department arrives at the scene to put out the
blaze and immediately identifies numerous drums stacked on pallets and
dispersed throughout the building.  No labeling is recognizable at this time. 
USEPA is called to the scene for HAZMAT consultation.  The local and state
agencies are requesting assistance in addressing the hazards of the fire, the
materials in the building, and the run-off from the fire.  After an USEPA
assessment of the scene, the determination was made to assist local and state
efforts with controlling the run-off, containerizing and disposing of the
approximately 500 drums containing materials which potentially exhibit
flammable, caustic, and acidic properties. 

(3) Scenario 2 - Oil Scenario. 

(a) The National Response Center faxed a spill
report to Region V regarding an oil spill that just occurred, at 1700 Hrs on a
Sunday in January in northern Wisconsin.  At a paving facility, a mobile tank
trailer fell on its side, releasing an estimated 1,500 gallons of
asphalt/water emulsion into the maintenance yard.  An USEPA FOSC responded to
the spill.

(b) At the time of release, the tank was
approximately 20 feet from a drainage ditch which leads directly to a small
creek and then a major river approximately 0.5 miles downstream.  Material
from the spill was entering the river by the time USEPA arrived on site.

(c) It was determined that the responsible
party was financially unable to clean up the spill; consequently, USEPA opened
the Oil Spill Liability Trust Fund to obtain funds to conduct the cleanup. 
The USEPA Ordering Officer phoned the ERRS contractor and instructed them to
contain the oil and mitigate the problem.

(4) Scenario 3 - Vinyl Chloride Scenario. 

(a) The Emergency Response Branch (ERB)
receives a call from a local Michigan health department about a residential
well that was found to contain a high level of the compound vinyl chloride, a
Class A carcinogen.  The concentration of vinyl chloride was reported at
10ppb, and it was confirmed by the USEPA On-Scene Coordinator via the START
contractor.  Also, additional sampling efforts found six more homes
contaminated with the vinyl chloride and/or one of its degradation compounds. 
An emergency verbal authorization was given by the ERB chief and the ERRS
contractor was notified to provide an emergency water source.

(b) As the START continued to sample, the
resulting analytical data and information gained from talking to the local
residents’ pointed a finger to an old local landfill that was long since
closed.  The OSC together with support from the USEPA Technical Support
Section using ground penetrating radar (GPR), conducted a survey of the
reported dump.  At the same time a records search uncovered information that
supported residents’ claims about the past dumping practices of a variety of
volatile organic compounds (VOCs) at the landfill.  The results of the GPR



PR-R5-98-10038/0001

Page 31 of 37

survey uncovered several anomalies that when uncovered with heavy equipment
found buried drums and their remnants.  Analysis showed the contents of the
several drums to contain waste TCE (trichloroethylene).  It is now believed
that the landfill and the wastes buried there are the source of the
residential well contamination.  All supporting paperwork was put into place
and an Action Memo (AM) was signed to authorize the USEPA to notify the ERRS
contractor to remove this threat.

(c) As the sampling of the 100 or so potential
homes down gradient of the landfill continued, it became evident that the
plume of contamination was large.  By the end of the sampling phase of the
project, the OSC had found thirty homes that were contaminated and another 20
homes “at risk”.  The ERRS contractor was authorized to provide a permanent
alternate water supply.

(c)  Pop Quiz/Question and Answer Session.  The time limit
for the pop quiz/question and answer session is thirty minutes.  The offeror
shall be prepared to respond to questions about the scenarios presented during
the oral presentation.  The offeror will not be given a list of questions to
be asked by the Government or allowed any time for preparation of responses to
the Government’s questions. 

(d)  Conclusion.  The time limit for this portion of the
presentation is 15 minutes.  The offeror shall summarize the main points of
its presentation and state why the Government should select the Contractor for
contract award.

(5) Presentation Time Limits.  Oral presentations, excluding the
pop quiz/question and answer session, will be limited to three (3) hours and
15 minutes (3 hours for scenarios and 15 minutes for the introduction).  The
Contracting Officer will strictly enforce this time limit.  There will be a
recess of approximately 45 minutes following the oral presentation.  After the
recess, there will be a thirty minute pop quiz/question and answer session and
the offeror will be allowed 15 minutes to conclude their presentation.  A
schedule for the oral presentation will be provided to offerors at the time
their presentation is scheduled by the Contracting Officer.  

(6) Presentation Media.

(a) Offers shall use 8 and ½ inch by 11 inch overhead
transparencies to provide visual support for their presentations.  Full size
copies of each transparency (one slide per 8 and ½ by 11 inch page) shall be
presented.  The text must be black on a white background.  Offerors may use
other than black and white on graphical transparencies - e.g., bar charts or
pie charts, etc. - when color is useful in conveying information.  The
Government will provide a transparency viewer.  Offerors shall mark
transparencies in accordance with FAR 52.215-1, Instructions to Offers -
Competitive Acquisition, Subparagraph (e), as appropriate.

(b) The text must conform to the following specifications:

(1) Font: Times New Roman;

(2) Size of heading font: 44 points;
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(3) Size of main text line font: 32 points;

(4) Size of sub text line font: 28 points; and

(5) Lines of text per transparency (i.e., number of
bullets):  no more than eight.

(c) The above specifications of font sizes do not apply to
captions and annotations on graphical transparencies, information such as
organizational charts, forms, spreadsheets, forms, maps, and sketches.  The
purpose of these specifications is to reduce emphasis on the appearance of the
presentation, as opposed to its content, and to minimize the cost of the
presentation media.  Offerors may place their name and company logo on the
transparencies.  Offerors should not use meaningless design elements, such as
lines, bars, swirls, etc., that may contribute to visual attractiveness but
communicate no useful information.

(d) There is no limitation on the number of transparencies
that an offeror may use.  However, the Government will not consider the
transparencies to be stand alone documents or evaluate the information on the
transparencies except as visual aids to the presentation.  When reviewing and
evaluating oral presentations, the Government will not review any transparency
that was not projected and addressed during the presentation.  What the
presenters say will take precedence over the information which appears on the
transparencies.  The production and use of an excessive number of
transparencies may be detrimental to an offeror’s interests.

(e) Offerors shall submit their transparencies and ten (10)
sets of paper copies in three-ring binders to the Government with their
offers.  Double-sided copies of the transparencies shall be provided. 
Offerors may not change their presentation transparencies after this
submission.  The Government will furnish the transparencies to the offeror’s
presenters immediately before the start of the presentation.  The purpose of
this restriction is to reassure offerors with regard to the integrity of the
oral presentation process.

(7) Video and Audio Taping.  The Government will video and audio
tape the presentations.  The Government will provide the offeror with a copy
of the video and audio tape of its own presentation at its request and at its
own expense after contract award.  

6. Clause L.13, CONFLICT OF INTEREST PLAN, is hereby modified.  The text is
as follows:

(a)  Offerors shall submit, along with Volume II - Business Proposal, an
Organizational Conflict of Interest Plan which outlines the procedures in
place to identify and report conflicts of interest (COI), whether actual or
potential, throughout the period of contract performance.  The plan shall
address, step by step, the checks and balances in place to detect and report
potential or actual COI at the organizational and personal level as set forth
in Clause L.15, MINIMUM STANDARDS FOR CONTRACTORS’ CONFLICT OF INTEREST PLANS. 
The minimum standards set forth the criteria which offerors’ COI plans must
meet in order to be acceptable to the Agency.

(b)  The plan shall be evaluated in accordance with the criteria set
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forth in the Section M, Clause M.3 EVALUATION OF PLANS SUBMITTED IN ACCORDANCE
WITH THE SECTION L PROVISION ENTITLED “INSTRUCTIONS FOR THE SUBMISSION OF
OFFERS AND OTHER INFORMATION. 

7. Clause L.17, PAST PERFORMANCE INFORMATION (EP 52.215-105) (DEC 1995)
DEVIATION, is hereby modified.  The text is as follows:

(a)  Offerors shall submit the information requested below as part of their
proposal for both the offeror and major (over $500,000 during the life of the
contract) proposed subcontractors.   Transportation and disposal (T&D)
contractors are excluded from this requirement.  The information may be
submitted prior to other parts of the proposal.  The EPA is requesting
offerors to submit Past Performance Information TWO WEEKS BEFORE DUE DATE FOR
RECEIPT OF PROPOSALS.  This will enable the EPA to accelerate the evaluation
process in order to meet and fulfill mission requirements.  Non-compliance of
the request will not deem an offeror as non-responsive, but receipt of an
offeror’s past performance information after the exact time specified for
receipt of offers will render the entire offer late.

 (1)  Offerors shall submit the following:

(a) List of all or 10 contracts and subcontracts completed
in the last 3 years;

(b) List of all contracts and subcontracts currently in
process, which are similar in nature to this requirement; and,

(c) List of twenty-five (25) references for projects worked
consecutively and/or concurrently prior to March 1, 1999.  References may be
presented for projects completed prior to  March 1, 1999. and for ongoing
projects with start dates prior to March 1, 1999.

(2)  For all proposed team subcontractors, offerors shall submit
the following:

(a) List of all or 10 contracts and subcontracts completed
in the last 3 years;

(b) List of all contracts and subcontracts currently in
process, which are similar in nature to this requirement; and,

 (c) List of 25 references for projects worked concurrently
and/or consecutively prior to March 1, 1999. References may be presented for
projects completed prior to March 1, 1999 and for ongoing projects with start
dates prior to March 1, 1999.

(3)  For major subcontractors, offerors shall submit a list of all
or 5 contracts and subcontracts completed in the last 3 years.  

(4) For each of the twenty-five (25) references, you must submit -
as a minimum - the following information:

(a) Company name and phone number.
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(b) Point of contact and phone number.
(c) Contract number
(d) Brief description of services.
(d) Total of contract value.
(e) Contract type.
(f) Period of performance

(5)  The contracts and subcontracts listed may include those
entered into with Federal, State and local governments, and commercial
businesses which are of similar scope, magnitude, and complexity to that which
is detailed in the RFP.  Include the following information for each contract
and subcontract:

(a)  Name of contracting activity.
(b)  Contract number.
(c)  Contract title.
(d)  Contract type.
(e)  Brief description of contract or subcontract.
(f)  Total contract value.
(g)  Period of performance.
(h)  Contracting Officer or equivalent and telephone.
(i)  Program manager or equivalent and telephone.
(j)  Administrative Contracting Officer or equivalent, if

different from #8, and telephone.
(k)  List of major (over $500,000) subcontractors and all

team subcontractors (if applicable).

  (b)  Offerors should not provide general information on their performance on
the identified contracts.  General performance information will be obtained
from the references.

(1)  If no response is received from a reference, the Government will
make an attempt to contact another reference identified by the offeror, to
contact a reference not identified by the offeror, or to complete the
evaluation with those references who responded.

(2)  If none of the references respond, an offeror will receive a
neutral score.  Attempts to obtain responses will generally not go beyond two
telephonic messages and/or written requests from the Government, unless
otherwise stated in the solicitation.

  (c)  If an offeror’s reference provides adverse responses regarding the
offeror’s past performance, the Government will compare the adverse response
to the offeror’s other references to note differences.  A score will be
assigned appropriately to the offeror based on the information.  The
government shall conduct communications with the offeror to address adverse
past performance information to which the offeror has not previously had an
opportunity to comment.

  (d)  Offerors must send Client Authorization Letters (Attachment 13) to each
reference listed in their proposal to assist in the timely processing of the
past performance evaluation.

(1)  If an offeror has no relevant past performance history, an offeror
must affirmatively state that it possesses no relevant directly related or
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similar past performance.  If an offeror does not indicate whether past
performance history exists, the offeror’s proposal may be considered
ineligible for award.

(2)  Client Authorization Letters should be mailed to individual
references no later than five (5) working days prior to proposal submission. 
The offeror should forward a copy of the Client Authorization Letter as part
of VOLUME IV - PAST PERFORMANCE INFORMATION required pursuant to the Section L
provision entitled INSTRUCTIONS FOR SUBMISSION OF OFFERS AND OTHER
INFORMATION.

  (e)  Each offeror may describe any quality awards or certifications that
indicate the offeror possesses a high-quality process for developing and
producing the product or service required.  Such awards or certifications
include, for example, the Malcolm Baldrige Quality Award, other Government
quality awards, and private sector awards or certifications.

(1)  Identify the segment of the company (one division or the entire
company) which received the award or certification.

(2)  Describe when the award or certification was bestowed.  If the
award or certification is over three years old, present evidence that the
qualifications still apply.

  (f)  Each offeror will be evaluated on performance under existing and prior
contracts/subcontracts for products or services similar in scope, magnitude,
and complexity to this requirement.  Past Performance information will be used
for both responsibility determinations and as an evaluation factor for award
against which offerors’ relative rankings will be compared to assure the best
value to the Government.  The Government will focus on information that
demonstrates quality of performance relative to the size and complexity of the
procurement under consideration.  The Past Performance Questionnaire
(Attachment 14) will be used to collect this information.  References other
than those identified by the offeror may be contacted by the Government and
used in the evaluation of the offeror’s past performance. 

  (g)  The Contracting Officer will retain the information collected on past
performance in the official contract file.
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8. The government is adding Section M clause M.4, EVALUATION OF OFFERS. 
The text is as follows:

The Government will perform the following steps to evaluate an offeror’s
prices/costs: 

 Step 1: Multiply the applicable fixed hourly rate by the corresponding
estimated direct labor hours (EDLH x FHR)(Personnel).  

 Step 2: Multiply the applicable fixed daily rate by the corresponding
number of days (Days x FDR)(Equipment). 

 Step 3: Take the respective subtotals of Personnel and Equipment,
adding the subtotals to Materials/ODCs/Subcontracts and the Ceiling Rate
(P Subtotal + E Subtotal + MTL/ODC Subcontracts + Ceiling Rate) 

 Step 4: Evaluate the total sum.

EXAMPLE:

(1) Personnel
ESTIMATED DIRECT FIXED

CLIN DESCRIPTION LABOR HOURS HOURLY RATE  TOTAL

0001 Junior Response Team
0001AA Straight Time 100 $15.00 $1500
0001AB Overtime  10 $20.00        $200

0002 Senior Response Manager
0002AA Straight Time 100 $30.00 $3000
0002AB Overtime  10 $30.00  $300

Labor Subtotal (Total of CLINs 0001 through 0002AB) $5000

(2) Equipment

FIXED
CLIN DESCRIPTION DAYS DAILY RATE TOTAL

0003 Truck-Boom -2 Ton 10 $100 $1000
0004 Truck-Box - 1 Ton 10  $50  $500

Equipment Subtotal (Total of CLINs 0003 through 0004) $1500

Labor and Equipment Subtotal............................................$6500

0005 Materials/ODCs/Subcontracts $2500

0006 Ceiling Rate 5.0%  $125
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Materials/ODCs/Subcontracts Subtotal (Total of CLINs 0005 and 0006).....$2625

Total*..................................................................$9125
(*Labor Subtotal + Equipment Subtotal + Materials/ODCs/Subcontracts Subtotals)

The total evaluated price is $9,125.00


